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SECTION C

STATEMENT OF WORK
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(i) The planned operation of the WTP can achieve the capacity
requirements specified in Section C.6, Standard 5, Commissioning.

(iii) The Contractor shall identify, quantify, and manage process and facility
equipment sizing, technical operating performance, environmental
permitting and the safety authorization basis to achieve the Contract
specified requirements of the WTP.

(3) The WTP Contractor shall construct the WTP in accordance with the detailed |
design, safety basis, pertinent regulations, approved regulatory permits,
Section C.6, Standards, specified in the Contract, and other approved industry
standards, as applicable.

(4) In cooperation with DOE (as lead), Tank Farm Contractor, and the other Hanford
Site contractors, establish an interface management process to assure effective
control of technical, administrative, and regulatory interfaces.

(5) Support DOE in external communications on the WTP Project with stakeholders,
regulators, Tribal Nations, and other special interest groups.

(6) Train commissioning staff to operate and maintain the WTP in accordance with
DOE Order 5480.20A, Change 1 (7-12-01), Personnel Selection, Qualificaiton,
and Training Requirements for DOE Nuclear Facilities. (M152)

(7) Transition the successfully commissioned WTP to the Operations Contractor.

(8) Provide DOE or its designee(s) access to, and the right to, conduct assessments,
audits, andfor surveillance of the Contractor (and its subcontractors/suppliers’ at
any level) records, premises, activities, and of radioactive materials in possession
or use related to the WTP, as necessary to effectuate the responsibilities of DOE.

(@) The Operating Contractor shall:
(1) Participate in the development of, and concur with, the Facility Transition Plan.

(2) Assume management of the WTP facilities following the compiletion of the
Contractor's Contract.
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